

TABULATION OF BIDS

CALL ORDER : 141
 LETTING DATE : 11/20/08 10:00AM

CONTRACT ID : 08141
 DISTRICT : C1
 CONTRACT TIME : 02/05/09 COMPLETION DATE

COUNTIES : MERCER

CONTRACT DESCRIPTION :
 DEMOLITION OF BUILDINGS & ASBESTOS REMOVAL CONTRACT #6-2008
 ROUTE 130 & KLOCKNER RD.; HAMILTON TWP., MERCER COUNTY
 SET-ASIDE :
 VENDOR RANKING :

PROJECT(S) : STATE

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	M0986 MAZZA & SONS INC	\$ 161,230.00	100.0000%
2	S4689 SITE CONTRACTORS, INC	\$ 227,630.00	141.1834%
3	P2743 PERRELLO INC	\$ 292,045.00	181.1356%
4	T9448 TWO BROTHERS CONTRACTING, INC	\$ 293,870.00	182.2676%
5	W4520 ROBERT T WINZINGER INC	\$ 393,000.00	243.7512%

LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY								
0001	020011H21C	1.000	LS	1000.00000	1000.00	2500.00000	2500.00	1500.00000
	PROGRESS SCHEDULE							1500.00
0002	020011C21E	1.000	LS	3000.00000	3000.00	2500.00000	2500.00	3795.00000
	PERFORMANCE BOND AND PAYMENT BOND							3795.00
0003	020011H21D	1.000	LS	1000.00000	1000.00	5000.00000	5000.00	35000.00000
	MOBILIZATION							35000.00
0004	020011G13I	1.000	LS	8000.00000	8000.00	8000.00000	8000.00	8000.00000
	OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE							8000.00
0005	020012A21C	1.000	LS	1500.00000	1500.00	5000.00000	5000.00	5000.00000
	CLEARING SITE							5000.00
0006	020012D03A	710.000	CY	13.00000	9230.00	3.00000	2130.00	25.00000
	BORROW EXCAVATION, ZONE 3							17750.00
0007	020012A60C	1.000	LS	1800.00000	1800.00	7500.00000	7500.00	12000.00000
	CLEARING SITE, TANK REMOVAL							12000.00
0008	020012A11H	1.000	LS	15700.00000	15700.00	80000.00000	80000.00	89000.00000
	DEMOLITION OF BUILDING DEMOLITION OF BUILDING D-1, PARCEL 7							89000.00
0009	020012A36H	1.000	LS	120000.00000	120000.00	115000.00000	115000.00	120000.00000
	REMOVAL OF ASBESTOS REMOVAL OF ASBESTOS D-1, PARCEL 7							120000.00
	SECTION TOTALS			\$ 161,230.00		\$ 227,630.00		\$ 292,045.00
	CONTRACT TOTALS			\$ 161,230.00		\$ 227,630.00		\$ 292,045.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

TABULATION OF BIDS

CALL ORDER : 141
 LETTING DATE : 11/20/08 10:00AM

CONTRACT ID : 08141
 DISTRICT : C1

COUNTIES : MERCER

SET-ASIDE :

LINE NO / ITEM CODE / ALT		QUANTITY		UNIT PRICE		AMOUNT		UNIT PRICE		AMOUNT	
SECTION 0001 ROADWAY											
0001	020011H21C	1.000	LS	1800.00000		1800.00		2830.00000		2830.00	
PROGRESS SCHEDULE											
0002	020011C21E	1.000	LS	16000.00000		16000.00		5000.00000		5000.00	
PERFORMANCE BOND AND PAYMENT BOND											
0003	020011H21D	1.000	LS	2500.00000		2500.00		20000.00000		20000.00	
MOBILIZATION											
0004	020011G13I	1.000	LS	6500.00000		6500.00		2300.00000		2300.00	
OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE											
0005	020012A21C	1.000	LS	6000.00000		6000.00		2000.00000		2000.00	
CLEARING SITE											
0006	020012D03A	710.000	CY	17.00000		12070.00		17.00000		12070.00	
BORROW EXCAVATION, ZONE 3											
0007	020012A60C	1.000	LS	9000.00000		9000.00		5800.00000		5800.00	
CLEARING SITE, TANK REMOVAL											
0008	020012A11H	1.000	LS	72000.00000		72000.00		38000.00000		38000.00	
DEMOLITION OF BUILDING DEMOLITION OF BUILDING D-1, PARCEL 7											
0009	020012A36H	1.000	LS	168000.00000		168000.00		305000.00000		305000.00	
REMOVAL OF ASBESTOS REMOVAL OF ASBESTOS D-1, PARCEL 7											
SECTION TOTALS				\$		293,870.00		\$	393,000.00		\$
CONTRACT TOTALS				\$		293,870.00		\$	393,000.00		\$

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,